5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract estimate of quantities for constructing a building for sloyd class in the compound of the High School at Chikballapur.

	Items	Per	Quantity
1	Earthwork excavation and filling the same to the basement level	C. yd.	160
2	Concrete in lime mortar	C. ft.	2,108
3	Burnt stone size in clay	"	2,410
4	Burnt brick in lime mortar	"	772
5	Burnt brick in clay	"	4,462
6	Archwork	"	44
7	Plastering with lime mortar	Sq.	78·67
8	Pointing with lime mortar	"	3·52
9	Flooring with 3" concrete bed and rough plastering the surface	"	14·84
10	Flooring teakwood $\frac{1}{2}$" thick plans with shot edges for the floor of central hall and rooms	"	14·84
11	White and colourwashing	"	78·67
12	Burnt stone slab nicely dressed 6" thick	S. ft.	408
13	Providing 30 feet span iron truss including fitting, fixing and Railway charge, carriage, hoisting, painting, etc., complete.	Cwt.	24
14	Teakwood work wrought and put up	C. ft.	131·00
15	Roofing with 1st class Mangalore tiles over teak reepers, etc., complete ...	Sq.	24·73
16	Providing ornamental Mangalore ridge tiles set in lime mortar and cement pointed...	R. ft.	58
17	Providing Mangalore glazed tiles	No.	64
18	Teakwood panelled door with clamps and other iron fitting, etc., complete ...	S. ft.	200
19	Teakwood panelled window with wooden and glazed shutter for outside and inside including iron fitting, iron bars, etc., complete.	"	248
20	Teakwood circular ventilator with glazed shutter to the iron fitting, etc., complete ...	"	14
21	Teakwood rectangular ventilator with glazed shutters and iron works, etc., complete	"	48
22	Teakwood ornamental eave board	R. ft.	201
23	Teakwood finials, large	No.	2
24	Do small	"	4
25	Providing moulding windows and doors	R. ft.	52
26	Ornamental sericultural floral design with keys, etc.	No.	4
27	Silicate painting	Sq.	15·0
28	Wood oiling and tarring	"	13·0

V. V. KARVE,
Offg. Executive Engineer.

TUMKUR DIVISION.

Abstract Notification.

Attention of the public is invited to notification published in *Mysore Gazette*, dated 4th April 1918, pages 276-277 for restoring Adlapur Tank Registered No. 21 of Tumkur Taluk.

N. G. KRISHNA IYENGAR,
Offg. Executive Engineer.

HASSAN DIVISION.

Abstract Notification dated 21st March 1918.

Invites the attention of the public to the printed notification dated 3rd April 1918, on pages 309—310 of No. 15th issue of the *Mysore Gazette*, calling for tenders for *constructing a circuit house at Hassan.*

R. W. SCALDWELL,
Executive Engineer.

RANGE OFFICER, AKKIHEBBAL.

Notice dated 23rd March 1918.

The following sums are outstanding as arrears due to the piece-workers and labourers who had worked at Mandagere Anicut and Head Works in the Akkihebbal Division and whose whereabouts are not known. It is hereby informed that if the amounts are not claimed within three months from the date of issue of this notice they will be credited to Government.

AKKIHEBBAL RANGE.

No. II MANDAGERE SUB-DIVISION.

Statement showing the arrears due to piece-workers and labourers whose whereabouts are not known:—

No.	Name of work	Name of piece-worker	Period from which the amount is outstanding	Amount Rs.	a.	p.
1	Anicut and Head Works ...	Gowdiah and Kalegowda ...	February 1915 ...	1	0	0
2	Do ...	Jengaraju	Do 1914 ...	0	8	0
3	Do ...	Yampalli Gokala Pakeergadu ...	December 1914 ...	20	10	0
4	Do ...	Muruga Pilley	June 1916	4	3	6
5	Do ...	Narasa	January 1915	0	12	0
6	Do ...	Kunta	March 1915	2	3	0
7	Do ...	Chehiva	Do	0	12	6
8	Do ...	Dodde Puttiah	Do	0	3	0
9	Do ...	Mari Nanji	Do	0	3	0
10	Do ...	Thonachi Dundi	Do	0	3	0
11	Do ...	Batwa Sab	Do	0	10	0
12	Do ...	K. Dasa	April 1915	0	5	0
13	Do ...	G. Venkatiah	Do	0	5	0
14	Do ...	Lakshmipur Reddi	Do	0	4	0
15	Do ...	Gidda	Do	0	8	0
16	Do ...	K. Venkata	Do	0	5	0
17	Do ...	Thimmiah	Do	0	2	6
18	Do ...	Dodde Thimmiah	Do	0	2	6
19	Do ...	Holera Betti	Do	0	5	0
20	Do ...	Khalender	Do	0	5	0
21	Do ...	Ekadesi Thimma	Do	0	10	0
22	Do ...	Dodda	Do	0	8	0
23	Do ...	Mandagere Betta	Do	0	4	0
24	Do ...	Thenginaghatta Jetti	Do	0	4	0
25	Do ...	Subbamma	Do	0	6	3
26	Do ...	Kikkeri Lakka	Do	0	2	0
27	Do ...	Narasigadu	Do	0	1	0
28	Do ...	Dasa	Do	1	1	6
29	Do ...	Javara Kariya Betta	March 1915	0	6	0
30	Do ...	Annu Sabi	June 1916	0	14	0
31	Do ...	K. Narasiah	May 1915	0	5	0
32	Do ...	Krishna	Do	2	4	0
33	Do ...	Kikkeri Thimmi	Do	0	1	6
34	Do ...	Govinda	Do	2	4	0
35	Do ...	Puthur Venkamma	Do	0	2	0
36	Do ...	Basetti Lakshmi	Do	0	5	0
37	Do ...	Chetnahalli Lakka	Do	0	8	0
38	Do ...	Kikkeri Lingiah	Do	1	1	6
39	Do ...	Kalas Kala	Do	0	5	0
40	Do ...	P. Fakrudeen	Do	22	8	1
41	Do ...	Dodde Siddachari	Do	3	15	6
42	Do ...	Puttiahchari	Do	2	2	0
43	Do ...	Ningachari	Do	5	0	0
44	Do ...	Haliga	Do	0	5	0
45	Do ...	T. Achamma	Do	0	2	3
46	Do ...	Kalas Hutchi	Do	0	7	6
47	Do ...	Ganigar Narasi	Do	0	2	0
48	Do ...	Singa	January 1916	0	8	0
49	Do ...	Sanne Hyda	March 1916	6	8	0
50	Do ...	Chinnachari	February 1916... ...	2	2	0
51	Do ...	Devagowda	Do	0	5	0
52	Do ...	Devan Putti	March 1916	0	11	0
53	Do ...	Karia	May 1915	0	8	0
54	Do ...	Betti	Do	0	6	0
55	Do ...	Kali	Do	0	6	0
56	Do ...	Bori	Do	0	6	0
57	Do ...	Lakki	Do	0	6	0
58	Do ...	H. Lakki	December 1915 ...	0	5	0
59	Do ...	Kala	May 1915	0	2	6
60	Do ...	P. Shaik Hussein	Do	0	6	0
61	Do ...	Obligadu	Do	0	5	0
62	Do ...	Venkataboyi	Do	11	7	0
63	Do ...	Putlur Chengiah	Do	0	5	0
64	Do ...	Narasiah	Do	0	10	0
65	Do ...	Kala	Do	1	5	3
66	Do ...	Kariamma	June 1915	0	2	0
67	Do ...	Gaddehosur Dasa	Do	0	15	0
68	Do ...	A. Venkata	Do	0	6	3
69	Do ...	Gaddehosur Javarayi	Do	0	10	0
70	Do ...	Do Kala ...	Do	0	5	0
71	Do ...	G. Naga	Do	0	5	0
72	Do ...	G. Pedda Nagamma	o	0	7	6
73	Do ...	Singari	Do	0	2	6
74	Do ...	Akki	Do	0	10	0
75	Do ...	Y. Betti	Do	0	2	6
76	Do ...	T. Muga	Do	0	2	6

No.	Name of work	Name of piece-worker	Period from which the amount is outstanding	Amount
				Rs. a. p.
77	Anicut and Head Works ...	T. Singri	June 1915	0 2 6
78	Do ...	Mysore Lakkiah	Do	0 13 0
79	Do ...	Puttaswami	Do	5 0 0
80	Do ...	Nanjundappa	Do	0 9 0
81	Do ...	Kikkeri Devi	December 1915 ...	0 6 3
82	Do ...	Dodda Setti	June 1915	0 15 0
83	Do ...	G. Narasa	Do	0 5 6
84	Do ...	Kapanigowda	Do	0 2 6
85	Do ...	K. Lakshmamma	Do	0 1 3
86	Do ...	Chikkaniah	September 1915 ...	1 6 0
87	Do ...	Muthuswami Naidu	June 1915	2 4 0
88	Do ...	Kadle Bhadrachari	Do	4 8 0
89	Do ...	Abdul Khader	Do	0 15 0
90	Do ...	Dodde Erachary	September 1915 ...	3 9 0
91	Do ...	Nagalur Kasim Sab	Do	0 8 0
92	Do ...	Govinda	Do	3 1 0
93	Do ...	Marian Kala	Do	0 4 0
94	Do	Lingegowda and Lakkappagowda ...	Do	10 0 0
95	Do ...	Yampalli Gokula Chenchigadu ...	Do	2 6 0
96	Do ...	Thimman Devi ...	October 1915 ...	0 2 0
97	Do ...	A. Kali	Do	0 5 0
98	Do ...	C. Giddi	Do	0 5 0
99	Do ...	N. Subba Rao	June 1916	2 9 10
100	Do ...	Paraviah	March 1916	1 4 0
101	Do ...	Dodde Malliah	Do	0 10 0
102	Do ...	M. Singa	Do	0 5 0
103	Do ...	Ugnahalli Nanjappa	Do	0 10 0
104	Do ...	Ninga	Do	0 8 0
105	Do ...	Rangegowda	Do	0 15 0
106	Do ...	Dobbi Maria	Do	0 14 0
107	Do ...	Mudda	Do	0 2 0
108	Do ...	Maddagere Venkatigadu ...	Do	0 6 0
109	Do ...	Gunigar Giriya	Do	0 4 0
110	Do ...	Hutchan Narasa	Do	0 4 0
111	Do ...	Bevanhalli Betta	April 1916	1 4 0
112	Do ...	Yykuntan Kala	Do	0 4 0
113	Do ...	Kalan Javara	Do	0 5 0
114	Do ...	Dyavara Guddan Kalegowda ...	June 1916	0 3 7
115	Do ..	K. D. Hanamanthu	May 1917	0 1 0
116	Do ...	Kumbanhalli Dasaboyi	July 1917	2 13 0
			Total ...	157 3 6

P. VENKANNAH,
Range Officer, Akkihebbal.

DISTRICT, MUNICIPAL AND LOCAL BOARDS.

MYSORE DISTRICT.

Notification dated 8th April 1918.

1. The right to collect tolls at the toll-gate on Yedatore bridge, Yedatore Taluk, from the 1st July 1918 to the 30th June 1919, will be sold by public auction in the Yedatore Taluk Cutcherry by the Deputy Commissioner or any other officer deputed for the purpose, on the 2nd May 1918.

2. The contractors who purchase the right must collect tolls at the rates mentioned in the schedule both on in-coming and out-going traffic and at no higher rates.

3. The Deputy Commissioner reserves to himself the power of refusing or accepting the highest or any bid that may be offered.

4. The contract amount is payable in twelve equal monthly instalments due on or before the 10th of the following month. The contractor shall pay, as soon as the sale is over, a deposit equal to two monthly instalments for the due performance of the contract. The amount in deposit will, if the conditions of the contract are complied with, be credited towards the instalments due for the last two months of the contract.

5. If the deposit is not made immediately after the close of the sale, the contract will be resold at the risk of the approved bidder. If default is made in the payment of the instalments, interest at one pie per rupee per month will be levied till the date of payment, and the unexpired portion of the contract will also be liable to be sold at the discretion of the Deputy Commissioner, and the deficit will be recovered from the contractor, who shall not be entitled to the profits, if any.

6. In addition to the amount bid for, the contractors are, subject to the conditions stated in paras 4 and 5, bound to pay local cess at one anna per rupee and a Railway cess of three pies in the rupee on the contract amount paid into the treasury.

7. The contractors are also bound to keep an account showing the daily collections, and it shall be open to inspection by the Taluk and District authorities.